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Regulatory Support fortationary Combustion Source Monitoring and Technical 
Support for Data Reporting 
Contract: EP-W-07-071, _rjask Order;  0013 Lead  PR  Number: PR-HQ-10-12978 

Summary Information 
Title: 

period of Perormance: 
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Source MonitorIng and Technical Support for Data 
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Award Date: 
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58F7 105A46CO3 00000000 	2505 

FY2010 - FCO351 Cost Ceiling 

ToLal: 

Amount 

$419 1 807.00 

$419,807.00 

Procurement Management Roles 
TASK ORDER PROJECT OFFICER: 

U_Sa 	FA 
Attn: LEIF E. ROCKSTAD 
1200 PEMISYLVANIA AVE, NW 
WASHINGTON, DC 20460 

NbAl Code: 6207J 
Phone Number: (202) 343-9432 
Fax Number: (202) 343-2359 
E-Telan Address: hockstad.leif@epa.gov  

ALTERNATE TASK ORDER PROJECT OFFICER: 

E.P.A. 
Attn: KONG S. CH:U 
1200 PENNSYLVANIA AvE, NW 
WASHIkX,TON, DC 	20460 
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Fax Numbert (202) 343-2202 
E-Mail Address: chiu.kong@pa.gov  
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• 
STATEMENT OF WORK 

Title: Regulatory Support for Station.ary Combustion Source Monitoring and 
Technical Support for Data Reporting 

Contractor and Contract #: 

Task Order #: 	 TBD 

Estimated Level of Effort: 	 4,815 Hours 

EPA.Key Personnel: 	 Leif Hockstad, Kong Chiu, Lisa Hanle 

Task Order Project Officer (TOPO): 1..zif Hockstad 
U.S. Environmental Protection Agency 
1200 Pennsylvania Ave, NW (6.2074 
Washington, DC 20460 
?hone: 202 343-9432. 
Fax.: 20• 343-2359 
Email: Hockstad.Leiff&op&gov 

Alternate TOPO: 	 Kong Chiu 
u.S. Environmental Prolection Agency 
1200 Permsylvania Ave, NW (6207J) 
Washington, DC 20460 
Phone: 202 343-9309 
Fax 202 343-2359 
EmaiL Chiu.Kortg@epa.goiv 

Subject Matter Technical Expert: 	Lisa Hanle 
U.S. Environmental Protection Agency 
1•00 'Pennsylvania Ave, NW (6•.07j) 
Washington, DC 20460 
Phone: 202 343-9434 
Fax: 202 343-2359 

Hanle.Lisagepaugov 

Contracting Officer: 	 Faye Sas 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW (3803R) 
Wasiiington DC 20460 
Phone: (202) 564-2669 
Fax: (202) 505-2554 
E-mail: Sas.Faye epaugov 



1. BACKGROUND 

The Climate Change Division (CCD) in the U.S. .EPA's Office of Air and Radiation 
works to assess and address global climate zhange, climate policies, and the associated 
risks to human health and the enviromnent. 'the Program Integration Branch (NB) within 
the Climate Change Division. (CCD) is responsible for a variety of analytical and policy 
activities relevant to greenhouse gases (GTIG). P113 ntivities include, among otheTs, the 
development of the inventory of I.J . Greenhouse Gas Emissions and Sinks, analysis of 
proposed legislation, and provision of sound technical analysis for longer-term economic 
and policy issues, major focus of PIB is the finalization and impkmentation of ihe 
Mandatory GHG Reporting Rule (M.RR), which was promulgated in October 2009. 

Specifically, the purpose of this Task Order is co support EPA implementation of the 
.N/IRR for facilities that will report under th.e provisions ibr stationary fuel combustion 
sources. The focus of this work will be to (1) provide technical support and analyses for 
the monitoring requirements fur stationary combustion sources, (2) support 
implementation of the ruie deatine with flexibility provisions for monitoring 
requirements, (3) draft. issue ana1ysis papers on selected issues, as identified by the 
TOPO, (4) provide Contractor support in respondina to stakeholder comments, and (5) 
provide Contnictor support in integrating data reporting procedures and processes. No 
• ork will be duplicated under this Task Order. 

IL TASKS AND DELIVERABLES 

Task •1: Project Management 

The Contractor shall provide project management under this Task., and. shall submit a 
Monthl• Status .Repurt to EPA's Task Order Project Officer (TOPO) and •ontracting 
Officer (CO) in accordance with the Project Reporting section below, During the Period 
of Performance, the Contractor shall immediately inkrm the TOPO and CO by telephone 
and/or email of any probiems that may impede performance along with any corrective 
actions needed by the EPA or the Contractor to solve the problem. 

Under this Task, the Contractor shall also participate in. a kick-off call to discuss the goals 
and strategy for completing the deliverables. 

Deliverables and Schedule under Task. It 
•••■■ ■1■■ailailiWnlAYA 

• 4„: • 	 5 	 r.z 	 . 

Attend Kick-off Meeting 
Monthly•Status Rei ort 

Within 2, weeks of award of Task Order 
13• lOth business  day each month 

	App011111 11114111411 •1 

Task 2. Technical Analyses to Support Implementation of Stationary Combustion 
Sources 



• . 	. 

: • • 

• ' 	• • 	 ' 	• 	.• .• • . • 	. 

•
-.. .-1,.. A .- -1,—.1. 	 e.-1.... - 	 . I. . l . 

	
. 	 l ...• •••••• .1 .-1-

.
. .. 
	

Iv. -leer 
.. 	 . 	 . 	 ‘. 

	

. 	 • 	 .e 	 . 

	

. 	 • 	 . 	 . 	 . . 	 . 	 . 	 . 
. 	 . 	 . 	 . 	 . 	 . 

. 	 . 	 • 	 - 	 . . 	 . . 
. 	 . 	 . 	 . .. 	 .. 	 • 	 . 	 .... . 	 . 	 . . 	 . 	 . 	 . 	 . 	 • .. . 	 . 	 . : . 	 . 	 . 	 . 	

. 	 . 	 ' 	 . 	
. 	 ... 	 • 	 e . . •. . 	 . 	 . 	 . 

• 
• 

Under this Task, the Contractor shall provide technical support fbr subparts under the 
m.andatfary reporting rule of gremhouse gases. The subparts in which the Conhactor 
shall support EPA's implementation effbrts are for Subpart C General. Stationary Fuel 
Combustion Sources and Subpart D — Electricity Generation. The Contractor shall 
support EPA etibrts to assess and, where necessaiy, update provisions of the applicable 
subparts for calculation methods, monitoring and QA/QC requirements, missing data 
procedures, and data repofting iequirements. 

Tbe Contractor may be requested. to con.sider the monitofing methods in place for 
stationary combustion sources, in regards to provisions for the combustion of traditional 
and(or homogenous fossil fuels, the combustion of more h.eicrogeneous fuels or fuel 
mixtures uniquc to specific industries, and the combustion of biomass or biomass-derived 
fuels. The Contractor may be requested to examine provisions of the "tier" structure of 
Subpart C and provide technical support to considerations, for example, on the rule 
requirements for continuous monitoring systems. 

The Contractor shall, when requested by the TOPO, review and compile information on 
the existing provisions in Subpart C and Subpart Di, and provide requested information to 
the TOPO in a concise format, .After discussion with, and approval hy, the TOPO, this 
information shall be conveyed in tabulaT form, as a short paper, or a Corn.bination of both. 
This work may include workin.g with the TOPO to update technical support docum.ents 
and update analyses performed subsequent to the October 2009 rule womuigation. 

Deliverables and Schedule under Task 2: 

No work should be undertaken or travel initiated 	Due dates for any deliverables 
under this Task until recei it of a TI) from the TOPO. Ail] be outlined in the ID. 

Task 3. Support for Best Available Monitoring Method Provisions 

Under §98.3(d)(2) of the mandatory reporting rule of greenhouse gases promulgated in 
October 2.009, reporters were allowed to apply for ex•ensions on the use of best available 
monitoring methods (BANIA4). Reporters who received an extension represent a wide 
array of industry types, and received approval for a wide array of best practices in. terms 
of monitoring techniques. 

tinder this Task, the Contractor will provide support to EPA out of the .13AMM approval 
and denial process. Support may, if requested by the TOPO, include producing summary 
information on the nature of the requests and the approved incthods from. those requests, 
and may, if requested by the TOPO, ihclude information summaries relevant for Freedom 
of Infbrmation..Act requests. Further examination may be requested by the TOPO on the 
relationship of the requests to the specific monitoring requirements of the rule for an 
industry type or a monitoring type. The Contractor may, if requested by the TOPO, 

3 
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No work should be undertaken or travel initiated 	Due dates for any deliverables 
under this Task until recei .1 of a ID from the TOPO. wfli be outlined in th.e 'ED. 

• 
provide analyses of approved best available monitoring methods in relation to provisions 
of the rule. 

The Contractor shall, when requested by the TOPO, review and compile inforinatkm on 
the BAMM requests, and provide iequested information to the TOPO in a concise -format. 
After discussion with, and approval by, the TOPO, this information shall. be  conveyed in 
tabular form, as a short. paper, or a cornbinalion of both. 

Deliverables and Schedule under Task 3: 

No work should be undertaken or travel ithfiated 	Due dates for any deliverables 
under this Task until receipt of a TO from the TOPOc will be outlined in the 171). 

Task 4. Develop issue Analysis Papers 

In this Task, •he Contractor shall draft short (545 page) papers on issues identified by the 
TOPO related. to mandatory GHG reporting from stationary combustion sources. The 
exact topic of the issue analysis papers shall be discussed with the TOPO prior to any 
work. being undertaken, but topics may include the following issues, in addition to others: 

a1 issues assodated with "u_nique" sources- e.g., municipal solid waste combustors, 
cement kilns. 

b. Approaches for "de minims" combustion sources at large industhal facilities. 
C. Monitoring equipment installation (e.g., near futurc technologies, industry best 

practices, costs) 
a. Issues associated with mandatory GHG reporting for carbon capture at 

combustion facilities, and linkages to reporting along the transfer and storage 
chain, 

c. Data management procedures based on requiTernents of Subpart C and Subpart D. 
f. •Veriticatioti and certification procedures, including specific procedures for Bow 

monitors. 
g. Data reporting systems in relation to provisions of applicable subparts. 

Deliverables and Sebeduk under Task 4: 

Task 5. Comment-response Support 

The Contractor shall provid• technical suppon lo the TOPO in responding to stak.ehokier 
•omments 011 subsequalt rulemakin.g efforts related to the October .2009 rule 



...... 	 —•••• 

Draft plan addressing 508 compliance. 	 As determined by TOPO. 
Final  •  Ian. addressin,. 508 com. fiance, 	 As determined b TOPO. 

. 	• 	_ 
• . 	. . • • ; 	- • ' 	 • 	 . 	 ' 	 . • 

Draft plan for vuirtetabiiity testing. 	 As determined by TOPO. 
Final . 4lan for vulnerability testing. 	 .As detennined by TOPO. 

promulgation in Tegards to stationaiy combustion requirements. Technical support may 
include, but is not limited to, tracking the rcceipt of comments, developing comment- 
response matrices, and providing analytical support to assist EPA in responding to an.d, as 
appropriate, incorporating comments. 

Deliverables and Schedule under Task 5: 
	 ... 

• .1 	 ..•. 

•
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No work should be .m.dertaken or travel initiated 	Due dates for any d.eliverables 
under this Task until recei ot of a T1) from the TONI will be outlined in th.e TU. 

Task 6: 508 Compliance 

The Contractor shall provide technical support to the TOPO to ensure 508 compliance for 
reporting portals. The Contractor will prepare a plan to address 508 compliance and 
testing. The plan. should include: 

* minimum requirements ., such as, non-null text for alt tags; 
▪ a 'style guide' that. supports 508 objectives, and.; 
• recommendations in navigation and validation and other features that help to 

provide better accessibility. 

Task 7: Vulnerability Scan 

The Contractor shall. provide tied-mice gupport to the. TOPO to a$sess vulnerabilities for 
reporting portals, and possible solutions to address such vulnerabilities. The Contractor 
will prepare a plan for testing vulnerability of GRG reporting system to SQL injection, 
cross-site scripting and other attacks. The Contractor will review Procedures adopted by 
NCC in•luding input control filtering and Axon:mend rn.odifications if needed. The 
Contractors  in. making its assessment, will consider both usability and security concerns 
in the plan. For example, a filter that will not accept a single quote in a text input box 
could introduce problems in the facility name .field. 

Task 8 User Acceptance Testing Support 

The Contra•tor shall provide technial support to the TOPO by providing user testing 
support for reporting pottals. me Contractor will develop a process document for 
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handling EPA user acceptance testing for the GHG reporting system at both the 
component and system level. The Contractor win further support this technical effort 'and: 

• •et up RT or other tracking system to handle tick.ets. 
• Review component design documents and extract 'parking lot items that will be 

addressed in faure cycles_ 
• Review .IDEFs for each component and derive use. cases to cover common paths. 

Assist EPA in assigning testers' responsibilities for each use case. 

The Contractor will develop succin•t business requirements documents from rule text, 
style guide and other materials provided by EPA to guide testing. A list of Tiata 
Reporting Requirements' is available and can be used as a checklist for web forms and. 
text. The Contractor will reference other related tasks under this task order to complete 
these efforts, and will, in particular, refer to Task 6 ("508 Compliance) and Task 7 
("Vulnerability Scan") plans for guidance in how those requirements are addressed. The 
Contractor will develop checklists andior scripts to guide users through various cases that 
address these requirements. 

The Contractor will begin a process to implement EPA acceptance testing will cycle on a 
weekly basis. The Contractor will develop requirements and use eases and assist EPA in 
assigning roles and scripts to testers in the week prior to the due date for testing results. 
Based on interactions with the TOPO oi these use cases and tests, the Contractor will 
compile results into a consolidated format and assist EPA in identing bugs, change 
requests and areas of concern. 

As detemined by TOPO. 
As determined by TOPO. 
As determined by TOPO. 
As determined by TOPO. 
As determined b TOPO. 

ibraft process document for user acceptance testing. 
Draft business requirements document. 
Documents on R.T system and component designs4 
Final process document for user acceptance testingL 
Final business re uirements document. 

Task 9: Reporting Instructions and FAQs 

The Contractor shall provide technical. support to the TOPO by providing user 
instructions and help guides for usine the reporting portal.s4 The Contractor will develop 
reporting instructions to be made available to users in both online and document (pdt) 
formats. The instructions should include screen shots and descriptive text to guide 
reporters through both common scenarios and less usual cases. User and facility 
registration may be covered in a single document or segmented for different audiences, 
for example, CAMD and non-CAMD reporters. The Contractor will follow the guidance 
in the Tule, noting that emissions reporting will generally be covered' by each sub part. 
The Contra/1pr will develop FAQs from testing results and other sources to be published 
on the GGR.P site as well as the reporting system knowledge base. The Contractor will 
develop outrea•h and training material's for use at webimtrs, conferences and training 
sessions for GHG reporters. . 
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Draft •eporting instructions. 
Draft. list of FAQs. 
Draft outreach and training materials. 
Final reporting in.structions. 
Final. list of FAQs. 
Final outreach and training materials.  

As determined by TOPO. 
As determined by TOPO. 
As determined by TOPO. 
,M determined by TON/ 
As determined by TOPO. 
As determined by TOPO. 
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No work should be undertaken or travel initiated 	Due dates for any deliverables 
under this Task unlit receipt of a  TD from the TOPa will be outlined  in the r1D. 

Task 10. Quick Turn-Around 

The Contractor shall provide expen support to the TOPO and respond to requests far 
presentation materials, technical briefin.gs , comment-response documents and specific 
analyses related to the development. of monitoring methods for GHG emissions from 
stationanr combustion sources, often needed on a quick turn-around basis. This task hos 
been provided in recognition of the significant amount of work. associated with 
implementhv monitoTing provisio.n.s of the rule for stationary combustion sources, and 
the fact that additional questions and issues may need to be addressed as the 
implementation of the rule develops. 

Deliverables and Schedule under Task 10: 
• ■•14#1#1#1#1#1#1#1i#4.- 	 

ill. PROJECT REPORTING 

Monthly Status Report 

The Contractor shall provide monthly status reports that shall include, at a minimum, the 
following information for each of the above tasks and a surnmary of ail tasks: 

Activities of the past month — a summaly of the actions taken and progress made 
on ali outstanding tasks for the past month. 

• Activities of the next month — a review of the work planned to be done to meet 
task requirements. 
Problems/Issues — a discussion of problems or difficulties either anticipated or 
encountered. 

• Hours — as applicable, total hours expended during the month, and cumulative 
total to date. Hours expended must be identified by individual and labor category. 

• Funds - as applicable, total funds expended during the month, cumulative total to 
date, outstanding commitments, and percentage of approved funds spent to date. 

Distribution of Deliverables 



All deliverables inducting status reports between the Contractor and the Government 
shall be delivered as; 
• 	One copy in paper or electIonic tbrmat to the EPA TOPO and EPA Contracting 

Officer. 
Me Contractor shall deliver ail draft, and final reports, briefma materials and 
minutes, data sets, etc. in hard copy or electronic format (HTML, Visio, Microsoft 
Word, Acrobat, ace, etc. as appmpriate) via a delivery service or electronic 
maiL 
The Contractor shall submit a Letter of Transmittal with each deliverable, unless 
otherwise noted, which indudes, at a minimum, the task/deliverable identified, 
type (draft. or final), due date, submisskm date, deliverable name, and name of 
EP.A TOPO. 

The EPA TOPO witi review deliverables foi technical content, completeness, and 
grammark Final acceptance of ail deliverables will be performed by the EPA TOPO or 
other individual.(s) designated ai5 subjcet malt.,v,r technical expert(s) by the EPA TOPO. 

The period of performance is from Augart 1, 2010 through July 31, 2011. 
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